
Special Provisions   Page 1 of 11 

  
 
 

Montana Fish, Wildlife & Parks 
 

SPECIFICATIONS FOR WORK 
SPECIAL PROVISIONS 

 
Contents: 
 

1. Project Description 
2. Project Related Contracts 
3. Site Inspection 
4. Soils Information 
5. Project Representative, Inspections, and Testing 
6. Engineering Interpretations 
7. Rejected Work 
8. Utilities 
9. Construction Safety 
10. Construction Limits and Areas of Disturbance 
11. Decontaminate Construction Equipment 
12. Tree Protection and Preservation 
13. Construction Surveys 
14. Material Sources and Construction Water 
15. Materials Salvage and Disposal 
16. Stored Materials 
17. Staging and Stockpiling Areas 
18. Security 
19. Cleanup 
20. Access During Construction 
21. Construction Traffic Control 
22. Sanitary Facilities 
23. Contract Closeout 
24. Measurement and Payment 

89



Special Provisions   Page 2 of 11 

 
 

1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with: 
 
Montana WILD Education Center Side-Slope Erosion Repair  
Fish, Wildlife & Parks (FWP) project # 7179120 
Located in Lewis & Clark County, MT 
 
The project generally includes side slope stabilization including but not limited to clearing and grubbing, 
placement of clean fill, topsoil, and erosion control fabric and seeding, and incidentals. 
 

2. PROJECT RELATED CONTACTS 
 
Project contacts are designated as follows: 
 Owner:     Montana FWP    
   1420 E. Sixth Ave.     
   PO Box 200701     
   Helena, MT  59620-0701     
   
 FWP Project Representative: Phil Jagoda, P.E. 
   FWP Project Manager 
   1522 9th Avenue 
   Helena, MT  59620    
   406-841-4009 (wk) 
   406-431-3755 (cell) 
   406-841-4004 (fax) 
 

3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal examination of the 
site described in this document.  Bidders are encouraged to make any investigations necessary to 
assess the nature of the construction and the difficulties to be encountered. 

 
4. SOILS INFORMATION 

 
Geotechnical investigation work has not been done for this Project.  It is the responsibility of the Bidders 
to conduct all investigations and determine the soil type and digging conditions that may be encountered 
with this Project prior to bid preparation. 
 

5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING 
 
The Contractor’s work will be periodically tested and observed to insure compliance with the Contract 
Documents. Complete payment will not be made until the Contractor has demonstrated that the work is 
complete and has been performed as required.   If the Project Representative detects a discrepancy 
between the work and the requirements of the Contract Documents at any time, up to and including final 
inspection, such work will not be completely paid for until the Contractor has corrected the deficiency. 
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The Project Representative will periodically monitor the construction of work to determine if the work is 
being performed in accordance with the contract requirements. The Project Representative does not 
have the authority or means to control the Contractor's methods of construction. It is, therefore, the 
Contractor's responsibility to utilize all methods, equipment, personnel, and other means necessary to 
assure that the work is installed in compliance with the Drawings and Specifications, and laws and 
regulations applicable to the work.  Any discrepancies noted shall be brought to the Contractor's 
attention, who shall immediately correct the discrepancy.  Failure of the Project Representative to detect 
a discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work as required.  
 
The Contractor shall inspect the work as it is being performed. Any deviation from the Contract 
requirements shall be immediately corrected. Prior to any scheduled observation by the Project 
Representative, the Contractor shall again inspect the work and certify to the Project Representative that 
he has inspected the work and it meets the requirements of the Contract Documents. The Project 
Representative may require uncovering of work to verify the work was installed according to the contract 
documents. 
 
The work will be subject to review by the Project Representative.  The results of all such observations, 
and all contract administration, shall be directed to the Contractor only through the Project 
Representative. 
 
5.1 Services Required by the Contractor.  The Contractor shall provide the following services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on the Contract 
Documents.  FWP reserves the right to set preliminary construction staking for the project.  The 
Contractor is responsible to notify FWP for any construction staking discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals. 

 
c. All testing requiring the services of a laboratory to determine compliance with the Contract 

Documents shall be performed by an independent commercial testing laboratory acceptable to the 
Project Representative.  The laboratory shall be staffed with experienced technicians properly 
equipped, and fully qualified to perform the tests in accordance with the specified standards. 

 
d. Preparation and submittal of a construction schedule, including submittals.  The schedule shall be 

updated as required, as defined in the Contract Documents. 
 

e.  All Quality Control testing as required by the Contractor’s internal policies. 
 

f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents.  
 
5.2 Services Provided by the Owner.  The Owner shall provide the following services at no cost to the 

Contractor except as required for retests as defined in the Contract Documents. 
 

a. The Project Representative may check compaction of backfill and surfacing courses using 
laboratory testing submittal information supplied by the Contractor. These tests are to determine if 
compaction requirements are being fulfilled in accordance with the Contract Documents.  It is 
ultimately the responsibility of the Contractor to ensure that this level of compaction is constant 
and met in all locations. 
 

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the Owner’s 
expense. 
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6. ENGINEERING INTERPRETATIONS 
 
Timely Engineering decisions on construction activities or results have an important bearing on the 
Contractor’s schedule.  When engineering interpretation affects a plan design or specifications change, it 
should be realized that more than 24 hours may be required to gain the necessary Owner participation in 
the decision process including time for formal work directive or change order preparation as required. 
 

7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at any time prior to 
the expiration of the warranty period, shall be removed and replaced with work or materials conforming to 
the provisions of the Contract Documents.  Failure on the part of the Project Representative to condemn 
or reject bad or inferior work, or to note nonconforming materials or equipment on the Contractors 
submittals, shall not be construed to imply acceptance of such work.  The Owner shall reserve and retain 
all its rights and remedies at law against the Contractor and its Surety for correction of any and all latent 
defects discovered after the guarantee period (MCA 27-2-208). 
 
Only the Project Representative will have the authority to reject work which does not conform to the 
Contract Documents. 
 

8. UTILITIES 
 
The exact locations of existing utilities that may conflict with the work are not precisely known. It shall be 
the Contractor's responsibility to contact the owners of the respective utilities and arrange for field 
location services.  One Call Locators, 1-800-424-5555 
 
The Contract Documents may show utility locations based on limited field observation and information 
provided to the Project Representative by others.  The Project Representative cannot guarantee their 
accuracy.  The Contractor shall immediately notify the Project Representative of any discrepancies  with 
utility locations as shown on the Contract Drawings and/or their bury depths that may in any way affect 
the intent of construction as scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate underground utilities.  
 

8.1 Notification. The Contractor shall contact, in writing, all public and private utility companies 
that may have utilities encountered during excavation. The notification includes the 
following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work that may 

conflict with the utility. 
c. The nature of work that the utility will be required to perform such as moving a power 

pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project Representative. During 
the course of construction, the Contractor shall keep the utility companies notified of any 
change in schedule, or nature of work that differs from the original notification. 
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8.2 Identification. All utilities that may conflict with the work shall be the Contractor's 

responsibility to locate before any excavation is performed. Field markings provided by the 
utility companies shall be preserved by the Contractor until actual excavation commences. 
All utility locations on the Drawings should be considered approximate and should be 
verified in the field by the Contractor. The Contractor shall also be responsible for locating 
all utilities that are not located on the Drawings. 

 
 Utilities are depicted on the Contract Documents in accordance with their achieved “Quality 

Levels,” as defined in the American Society of Civil Engineer’s Document, ASCE 38, 
“Standard Guideline for the Collection and Depiction of Existing Subsurface Utility Data.”  
Reliance upon these data for risk management purposes during bidding does not relieve 
the Contractor, or Utility Owner from following all applicable utility damage prevention 
statutes, policies, and/or procedures during construction.  It is important that the Contractor 
investigates and understands the scope of work between the project Owner and Engineer 
regarding scope of limits of the utility investigations leading to these utility depictions.  
Definitions of Quality Levels are described as follows: 

 
a. "QUALITY LEVEL A" – (QLA):  LOCATING THROUGH EXCAVATION.  QLA data 

are highly accurate and are obtained by surveying an exposed utility.  As such, both 
horizontal and vertical data are recorded. Survey accuracies are typically set at 
15mm (1/2-inch) vertically, and to project survey standards horizontally (typically the 
same as for topography features), although these survey accuracies and precisions 
are generally left to the owner to specify in a scope of work.  In addition to the 
applicable standard of care and any other additional standards imposed by 
commercial indemnity clauses, the accuracy of these location data is also typically 
guaranteed.  Other data typically characterized include material type, surface 
elevation, utility size/capacity, outside dimensions, and configurations, soil type, and 
utility condition. 

b. "QUALITY LEVEL B" – (QLB):  DESIGNATING.  QLB information is obtained 
through the application of appropriate surface geophysical methods to identify the 
existence and approximate horizontal location of utilities (a utility’s “designation”) 
within the project limits, followed by survey, mapping, and professional review of 
that designation.  Underground utilities are identified by interpretation of received 
signals generated either actively or passively, and through correlating these 
received signals with visible objects (QLC) and record data (QLD) to determine 
function.  Designated utilities that can’t be identified are labeled as “unknowns.” 
Although approximate has no accuracy associated with it, generally the locations 
are within inches rather than feet. The more utility congested the area or the deeper 
the utilities, the less likely it is that the designations will achieve that accuracy.  
These designations are then surveyed to project accuracies and precisions, typically 
third-order accuracy similar to other topography features.  Note that surveying 
existing one-call marks does not lead to QLB data, since the genesis of the marks 
was not under the direct responsible charge of the professional certifying the QLB  

c. depictions, and one-call generally does not address unknown utilities, privately 
owned utilities, utilities without records, abandoned utilities, and so on. Nor does the 
professional have knowledge of the field technician’s qualifications, training, and 
level of effort. 
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d. "QUALITY LEVEL C" – (QLC): SURFACE VISIBLE FEATURE SURVEY.  QLC 
builds upon the QLD information by adding an independent detailed topography site 
survey for surface-visible appurtenances of subsurface utilities including but not 
limited to fire hydrants, valves, risers, and manholes.  Professional judgment is used 
to correlate the QLD data to the surveyed features, thus increasing the reliability of 
both utility location and existence.   It is a function of the professional to determine 
when records and features do not agree and resolve discrepancies.  This may be 
accomplished by depiction of a utility line at quality level D, effectively bypassing or 
disregarding (but still depicting) a surveyed structure of unknown origin.  Additional 
resolution may result from consultation with utility owners.   

e. “QUALITY LEVEL D" – (QLD): EXISTING RECORDS RESEARCH.  QLD is the 
most basic level of information.  Information is obtained from the review and 
documentation of existing utility records, verbal accounts, and/or one-call markings 
(to determine the existence of major active utilities and their approximate locations). 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, telephone, and 

television utilities that require relocation will be the responsibility of the utility owner.  A 
request for extending the specified contract time will be considered if utility owners cause 
delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and operated by 

the public entities shall, unless otherwise specifically requested by the utility owner, be 
removed, relocated, supported or adjusted as required by the Contractor at the 
Contractor's expense. All such work shall be in accordance with these Contract 
Documents, or the Owner's Standard Specifications or written instructions when the work 
involved is not covered by these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, school 

districts, associations, or other entities not covered in these Special Provisions shall, 
unless otherwise specifically requested by the utility owner, be removed, relocated, sup-
ported or adjusted as required by the Contractor at the Contractor's expense. All work shall 
be in accordance with the utility owner's directions, or by methods recognized as being the 
standard of the industry when directions are not given by the owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all utilities and 

private property and shall be solely responsible for any damage resulting from his 
construction activities. The Contractor shall hold the Owner and Project Representative 
harmless from all actions resulting from his failure to properly protect utilities and private 
property. All damage to utilities shall be repaired at the Contractor's expense to the full 
satisfaction of the owner of the damaged utility or property. The Contractor shall provide 
the Owner with a letter from the owner of the damaged utility or property stating that it has 
been repaired to the utility owner's full satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent damage to existing 

buildings or structures in the vicinity of his work. In the event of such damages, he shall 
repair them to the satisfaction of the owner of the damaged structure at no cost to the 
Owner. 
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8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a conflict, contact, or 
damage to overhead utilities, such as power lines, streetlights, telephone lines, television 
lines, poles, or other appurtenances during the course of construction of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead support for 

buried gas lines exposed during trenching to prevent rupture in case of trench caving. 
 

8.10 Pavement Removal. Where trench excavation or structure excavation requires the removal 
of curb and gutter, concrete sidewalks, or asphalt or concrete pavement, the pavement or 
concrete shall be cut in a straight line parallel to the edge of the excavation by use of a 
spade-bitted air hammer, concrete saw, colter wheel, or similar approved equipment to 
obtain a straight, square clean break. Pavement cuts shall be 2 feet wider than the actual 
trench opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and precaution to 

protect and not disturb any survey marker or monuments, such as those that might be 
located at lot or block corners, property pins, intersection of street monuments or addition 
line demarcation. Such protection includes markings with flagged high lath and close 
supervision. No monuments shall be disturbed without prior approval of the Project 
Representative. Any survey marker or monument disturbed by the Contractor during the 
construction of the project shall be replaced at no cost to the Owner by a licensed land 
surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, lighting, 

telephone, heating, cooling, ventilating, water, sanitary, fire protection, and other utilities 
and services necessary for the performance of the work. All fees, charges, and other costs 
associated therewith shall be paid for by the Contractor. 

 
9. CONSTRUCTION SAFETY 

 
The Contractor shall be solely and completely responsible for conditions of the jobsite, including safety of 
all persons (including employees and subcontractors) and property during performance of the work.  This 
requirement shall apply continuously and not be limited to normal working hours.  Safety provisions shall 
conform to U.S. Department of Labor (OSHA), and all other applicable federal, state, county, and local 
laws, ordinances, codes, and regulations.  Where any of these are in conflict, the more stringent 
requirement shall be followed.  The Contractor’s failure to thoroughly familiarize himself with the 
aforementioned safety provisions shall not relieve them from compliance with the obligations and 
penalties set forth therein. 
 

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not specifically called 

out on the Contract Documents, limit the construction disturbance to ten (10) feet, when measured 
from the edge of the slope stake grading, or to the adjacent property line, whichever is less.  
Disturbance and equipment access beyond this limit is not allowed without the written approval of 
both the Project Representative and the Owner of the affected property. If so approved, 
disturbance beyond construction limits shall meet all requirements imposed by the landowner; this 
includes existing roads used and/or improved as well as the construction of new access roads. 
Special construction, reclamation, or post-construction reclamation or other closure provisions 
required by the landowner on access roads beyond the construction limits shall be performed by 
the Contractor at no additional cost to the Owner. 
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10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by construction 

activities within the construction limits and along designated or approved access routes.  Such 
areas may require reclamation and revegetation operations, including grading to the original 
contours, top soiling with salvaged or imported topsoil, seeding, fertilizing, and mulching as 
specified herein.  Other areas that are disturbed by the Contractor's activities outside of the limits 
noted above will be considered as site damage or unapproved areas of disturbance.  This 
includes areas selected by the Contractor outside the defined construction limits for mobilization, 
offices, equipment, or material storage. 

 
11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 
Power wash all construction equipment entering the project site to prevent the spread of noxious weeds 
and aquatic invasive species.  This applies to all FWP projects, whether or not individual construction 
permits specifically address cleaning of equipment. 
 

12. TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project construction limits 
prior to construction.  The Owner shall determine which trees are to be removed and which trees are 
to be preserved.  Construction of the grading, utilities and various roadway facilities must not 
significantly damage the trees root system or hinder it’s chances for survival.  Reasonable variations 
from the Contract Documents, as directed by the Project Representative, may be employed to ensure 
the survival of trees. 
 

13. CONSTRUCTION SURVEYS 
 
The Contractor will be responsible for all layout and construction staking utilizing the Project 
Representative’s existing control and coordinate data for the project.  Dimensions and elevations 
indicated in layout of work shall be verified by the Contractor.  Discrepancies between Drawings, 
Specifications, and existing conditions shall be referred to the Project Representative for adjustment 
before work is performed.  The Project Representative may set location and grade stakes prior to 
construction; however, it is ultimately the responsibility of the Contractor to check and verify all 
construction staking for the project. 
Existing survey control (horizontal and vertical) has been set for use in the design and ultimately the 
construction of these improvements.  A listing of the coordinates and vertical elevation for each of 
these control points may be included in the project drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until proper 
referencing by the Contractor has been completed.  Any survey control obliterated, removed, or 
otherwise lost during construction will be replaced at the Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these pins will require 
replacement of such by a registered land surveyor at no cost to the owner. 
 
The Contractor shall provide construction staking from the Contractor’s layouts and the control points.  
Contractor’s construction staking includes at a minimum: 
 

1. Slope stakes located at critical points as determined by the Project Representative. 
2. Blue tops every longitudinally and transversely for subgrade and crushed base to verify finish 

grading of course. 
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3. Location and grade stakes for drainage features and retaining walls. 
4. Location stakes for roadside safety items, permanent and temporary traffic control, and misc. 

items as determined by the Project Representative. 
  
Original field notes, computations and other records take by the Contractor for the purpose of quantity 
and progress surveys shall be furnished promptly to the Project Representative and shall be used to the 
extent necessary in determining the proper amount of payment due to the Contractor. 
 

14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material sources, including aggregates, 
earthen borrow and water necessary to complete the work.  The Contractor shall be responsible for 
meeting all transportation and environmental regulations as well as paying any royalties.  The Contractor 
shall provide the Project Representative with written approvals of landowners from whom materials are to 
be obtained, prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been tested through 
representative samples and will meet the Specifications. 
 
Water for compaction efforts shall be supplied by the Contractor. 
 

15. MATERIALS SALVAGE AND DISPOSAL 
 
Notify the Owner for any material salvaged from the project site not identified in the Contract Documents. 
 The Owner reserves the right to maintain salvaged material at the project site, compensate the 
Contractor for relocation of salvaged material, or agreed compensation to Owner for material salvaged by 
the Contractor.  
 
Haul and waste all waste material to a legal site and obey all state, county, and local disposal restrictions 
and regulations.   
 

16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment purchased by 
the Contractor may be compensated on a monthly basis.  For compensation, provide the Project 
Representative invoices for said materials, shop drawings and/or submittals for approval, and applicable 
insurance coverage. 
 

17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for to facilitate the project as approved by the Owner. 
Contract Documents may show approved staging and stockpiling locations.  Notify Owner within 24 hours 
for approval of staging and stockpiling sites not shown on the Contract Drawings. 
 

18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of equipment, 
materials in storage, completed work, and the project in general. 
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19. CLEANUP 

 
Cleanup for each item of work shall be fully completed and accepted before the item is considered 
final.  If the Contractor fails to perform cleanup within a timely manner the Owner reserves the right to 
withhold final payment. 
 
Review these Contract Documents for additional Final Cleanup specifications for specific measures, 
associated with Contractor responsibilities and final payment. 
 

20. ACCESS DURING CONSTRUCTION 
Provide access to all public and private roadways and approaches within the project throughout the 
construction period. 
 
Provide emergency access at all times within the project throughout the construction period. 
 

21. CONSTRUCTION TRAFFIC CONTROL 
 
The Contractor is responsible for providing safe construction and work zones within the project limits by 
implementing the rules, regulations, and practices of the Manual on Uniform Traffic Control Devices, 
current edition. 
 

22. SANITARY FACILITIES 
 
Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and maintain in a 
sanitary condition. 
 

23. CONTRACT CLOSEOUT 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of Drawings” showing 
field changes, as-built elevations, unusual conditions encountered during construction, and such other 
data as required to provide the Owner with an accurate “as constructed” set of record drawings.  The 
Contractor shall furnish the “Record Set” to the Project Representative following the Final Inspection of 
the Project. 
 
The Contractor’s final payment will not be processed until the “Record Set” of drawings are received and 
approved by the Project Representative. 
 

24. MEASUREMENT AND PAYMENT 
 
Review these Contract Documents for additional Measurement and Payment specifications for 
definitions.  Quantities are listed on the Bid Proposal for Payment Items.  Additional material 
quantities, volumes, and measurements may be shown on the Contract Document drawings and/or 
specifications. 
 
Unit Price quantities and measurements shown on the Bid Proposal are for bidding and contract 
purpose only.  Quantities and measurements supplied, completed for the project, and verified by the 
Project Representative shall determine payment.  Each unit price will be deemed to include an 
amount considered by the Contractor to be adequate to cover Contractor’s overhead and profit for 
each bid item. 
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The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if the quantity of 
any item of Unit Price Work performed by the Contractor differs materially and/or significantly 
(increase or decrease by 50%) from the estimated quantity indicated on the Bid Proposal.  
 
Lump sum bid item quantities will not be measured.  Payment for these lump sum bid proposal items 
will be paid in full amount listed on the Bid Proposal when accepted by the Project Representative, 
unless specified otherwise. 
  
 
 
     End Of Special Provisions 
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SPECIFICATIONS FOR WORK 
 

TECHNICAL PROVISIONS 
 
Incorporation of Montana Public Works Technical Specifications. 
 
The Technical Specifications as found in Montana Public Works Standard Specifications 
(MPWSS), Sixth Edition, April 2010 Addendum; are hereby incorporated by reference and made 
a part of this Contract: 
 
Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and 
Modifications to MPW Technical Specifications. 
 
In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife & 
Parks Technical Specifications (modifications to MPWSS Technical Specifications). 
 
SECTION 01010 - Summary of Work 
SECTION 01450 - Mobilization/Demobilization 
SECTION 01750 - Final Cleanup 
SECTION 01800 - Erosion and Sediment Control 
SECTION 02910 -  Revegetation 
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SECTION 01010 

 
SUMMARY OF WORK 

 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1 GENERAL 
 
1.2 CONTRACT DOCUMENTS 
 
Add the following: 
 

E.  Contractor will be required to comply with any permits associated with the 
project, specifically the 318 Authorization issued by MDEQ, with expiration date 
of 12/18/2019. 

 
 
1.4 CONTRACTOR USE OF PREMISES 
 
Add the following: 
 

C. Provide temporary roadway access to the Montana Fish, Wildlife & Park’s 
Wildlife Rehabilitation Center at all times.  At the end of each day’s operation, do 
not block access or gates with construction equipment. 
 

D. Provide emergency roadway access to the Montana Fish, Wildlife & Park’s 
Wildlife Rehabilitation Center and Montana Wild Education Center at all times.  
At the end of each day’s operation, do not block access or gates with construction 
equipment. 
 

 
END OF SECTION 01010 
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SECTION 01450 
 

MOBILIZATION/DEMOBILIZATION 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This item shall consist of the prepatory work and operations necessary performed by 

the Contractor for the movement of personnel, equipment, supplies, and incidentals to 
and from the work site.  The work includes those actions necessary for obtaining 
necessary permits required for mobilization; for the establishment of all offices and 
facilities necessary to work on the project; for premiums on contract bonds; for 
insurance for the contract; and for other work on the various items on the project site.  
Mobilization costs for subcontracted work shall be considered to be included. 

 
B. Contractor’s cost for administration, bonding, insurance, and site documents shall be 

included in mobilization and shall not be paid as a separate item. 
 

C. All equipment moved to the project sites shall be in good mechanical condition and 
free of fuel, oil, lubrication, or other fuel leaks.  The Contractor shall immediately 
remove any equipment potentially or actually discharging environmentally damaging 
fluids. 

 
D. All equipment moved to the project sites shall be thoroughly cleaned before it is 

brought to the sites to prevent the introduction of weed seeds.  Equipment removed 
fro the sites may not be returned to the sites again until it is thoroughly cleaned again.  

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION – NOT USED 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT 
 

A. There will be no direct measurement of this item. 
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4.2 PAYMENT 
 

B. Partial payments for mobilization/demobilization will be made based on the lump 
sum bid price as follows: 

 
 25% of the amount bid for mobilization/demobilization when the Contractor has 

moved on-site and begun construction activities. 
 50% of the amount bid for mobilization/demobilization when 25% of the contract 

amount (exclusive mobilization/demobilization) has been completed. 
 75% of the amount bid for mobilization/demobilization when 50% of the contract 

amount (exclusive mobilization/demobilization) has been completed. 
 100% of the amount bid for mobilization/demobilization when 75% of the 

contract amount (exclusive mobilization/demobilization) has been completed. 
 

 
END OF SECTION 01450 
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SECTION 01750 
 

FINAL CLEANUP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of final cleanup of the project site prior to final acceptance. 

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

The contractor shall be responsible for final clean up at the end of the project to a level 
satisfactory to the owner.  All construction debris, no mater how small, shall be collected 
and removed from the site.  All wheel ruts shall be filled in and be leveled to match the 
adjacent grade and material.  Re-seeding or re-sodding, or other re-surfacing may be 
necessary to repair any construction related impacts or damage.   
 
All survey markings, stakes, temporary paint marks, flagging and other devices shall be 
removed regardless of who installed them.  All excess pavement, concrete, gravel, soil, or 
other construction materials not intended for permanent use shall be removed.   

 
All final slopes shall be dressed manually to remove woody debris, accumulated trash 
and oversized material.  Any new slope or topsoil surfaces shall be hand raked to provide 
a uniform appearance.  The contractor shall dress all gravel, pavement and concrete edges 
to eliminate abrupt edges and provide a smooth transition.  All construction related 
temporary sediment control devices shall be removed as soon as practical.   

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 PAYMENT 

 
Unless specifically noted otherwise, all final cleanup work shall be incidental to other 
work items in the contract and no separate payment shall be made. 
 

 
END OF SECTION 01750 
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SECTION 01800 
 

EROSION AND SEDIMENT CONTROL 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of furnishing, constructing, and maintaining permanent and 

temporary erosion control and sediment control measures as shown on the project 
drawings and/or project related construction permits. 

 
PART 2  PRODUCTS 
 
2.1 GENERAL 

 
A. Temporary and erosion control products utilized include but are not limited to 

backfill material; berms; brush barriers; erosion control blankets, bales, wattles, 
logs, rolls; erosion control culvert pipe; detention basins; fertilizer; geotextile; 
mulch; plastic lining; riprap; sandbags; seed; silt fence; and water. 

 
2.2 EROSION CONTROL WATTLES 

 
A. Where designated, provide a sediment retention product made from straw and 

coconut fiber reinforced with a 100% bio-degradable netting.  Use wood stakes to 
secure sediment retention product in place, spacing per the manufacturer’s 
recommendations.  An acceptable product is Sediment Stop, manufactured by 
North American Green, or approved equal. 

 
2.2 EROSION CONTROL BLANKETS 

 
A. Where designated, provide a sediment retention product made from straw and 

coconut fiber reinforced with a 100% bio-degradable netting.  Use wood stakes to 
secure sediment retention product in place, spacing per the manufacturer’s 
recommendations.  An acceptable product is BioNet® SC150BNTM, manufactured 
by North American Green, or approved equal. 

 
PART 3  EXECUTION 
 
3.1 INSTALLATION 

 
A. Provide permanent and temporary erosion control measures to minimize erosion and 

sedimentation during and after construction according to the contract erosion control 
plan, environmental permits, and as directed by the Project Representative.  These 
erosion control measures shall be designed, implemented, and maintained by the 
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Contractor in accordance with Best Management Practices (BMPs) to control erosion 
and sediment release from the work site. 

 
B. Install permanent and temporary erosion control measures according to the Storm 

Water Pollution Prevention Plan (SWPPP), if applicable, approved construction 
permits, and erosion control drawings. 

 
C. When erosion control measures are not functioning as intended, immediately take 

corrective action. 
 
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 MEASUREMENT AND PAYMENT 
 

A. Erosion Control Blanket will be measured and paid by the square foot (SF) including 
all labor, equipment, materials and incidentals required for the completion of the 
work. 
 
 
 

END OF SECTION 01800 
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SECTION 02910 
 

REVEGETATION 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 
 

Add following: 
 
 This work also includes conserving or importing, placing, and finishing topsoil placement 

at designated areas on the project drawings or as directed by the Engineer. 
 
 
PART 2  PRODUCTS 
 
2.1 SEED 

 
Add the following: 
 

Utilize the following seed mix for all areas to be seeded. 
 

Seed Name % Pure Live Seed Lbs. Per Acre 
Western Wheatgrass 

(substitute Thickspike for sandy soils) 
30 * 

Streambank Wheatgrass 20 * 
Hard Fescue 

(Substitute Green Needlegrass for silty & clay soils) 
20 * 

Slender Wheatgrass 15 * 
Green Needlegrass 10 to 15 * 

Others 10± * 
 
* Drilled Rate = 8 lbs/acre, Broadcast and Hydroseed Rate = 16 lbs/acre 
 
 
2.2 TOPSOIL 

 
Add the following: 
 
Utilize all salvaged topsoil conserved from clearing and grubbing operations to cover 
excavation and embankment slopes prior to fertilizing, seeding, or mulching.   
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2.4 FERTILIZER 
 
Add the following: 
 
When broadcast seeding, apply the fertilizer separately.  When drill seeding, do not apply 
seed and fertilizer in a single mixture.  The fertilizer must be applied separately, either 
broadcast before seed application, or surface banded during seeding. 

  
PART 4  MEASUREMENT AND PAYMENT 
 
4.1 GENERAL 
 

Delete this section and add the following: 
  

A. Revegetation will be measured and paid by the lump sum (LPSM) including all 
labor, equipment, materials and incidentals required for the completion of the 
work. 

  
B. Placing conserved topsoil will not be measured for payment and is considered 

incidental to other work items in this Contract. 
 

 
END OF SECTION 02910 
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